
Additional Information for Development of Technical Proposals 
 
The attached Technical Proposal template provides prospective Offerors with additional information on 
how to develop their proposals and what specific items to address or emphasize.  These items cover 
areas of special concern to the Forest Service and the community collaborative, which has participated in 
the development of this project.  They are areas where we are more likely to consider tradeoffs between 
price and quality.  You may use the attached template or develop your own, however all items listed in 
the Offer for Integrated Resource Contract Form should be addressed in your Technical Proposal.   
 
Remember!   

 

• What you put down in your Technical Proposal becomes a binding part of the Contract (see 
G.3.1.1 Inclusion of Technical Proposal).  Do not include items you do not intend to do!   

• If it fits, include adaptive approaches.  These might help to make sure you are not tied into 
actions that may become unnecessary.  They can also be used to describe to the Forest Service 
how operations will be done differently if problems arise. 

• We understand that what you put in your Technical Proposal may have a price tradeoff.  The 
government is looking for the offer that is both technically acceptable and whose technical/price 
relationship is the most advantageous to the Government.     

 
 
Also, to further assist you in completing the technical proposal, the italicized text provide contractors with 
details on information to provide in response to the evaluation criteria.  Suggestions listed are not all 
inclusive and the contractors should add other information as appropriate. 
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Technical Proposal 
Rock Thin STWD Integrated Resource Contract 

 
 

PREPARED FOR THE CENTRAL COAST RANGER DISTRICT 
SIUSLAW NATIONAL FOREST 

 
 

NOTE: 
 SUBMISSION OF OFFERS AND TECHNICAL PROPOSALS ARE DUE BY  

August  20, 2012 AT 10:00 A.M. 
 
 
 
 
This Technical Proposal is being submitted in response to the advertisement of the Rock Thin STWD Integrated 
Resource Contract advertised on June 20, 2012 in the Gazzette-Times.  A Price Proposal is submitted on the 
enclosed “Offer For Integrated Resource Contract” form FS-2400-14BV.   
 
I understand that the Rock Thin STWD Integrated Resource Contract will be awarded based on a Best Value 
determination.  One award will be made to the Offeror (a) whose proposal is technically acceptable and (b) whose 
technical/price relationship is the most advantageous to the Government.  
 
This Technical Proposal, along with the FS-2400-14BV Price Proposal, constitutes a firm offer and binds this 
company to accept award under the terms of the sample contract, the offer form, and any of the accepted terms of 
this Technical Proposal 
 
 
 

____________________________________ 
Name of Offeror 

 
 
 

____________________________________ 
By (signature) 

 
 
 

____________________________________ 
Date 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Contract Name: Rock Thin STWD   Page 2 of 4 
 
 
A) Price Proposal (fill out and enclose form FS-2400-14BV)    
 

NOTE:  For the Rock Thin STWD Integrated Resource Timber Contract, price will be considered to be 
significantly less important than the Technical Approach when evaluating offers. 

 

B) Technical Approach   

In preparing your Technical Proposal, the contractor is to keep in mind the following end results, specifications 

and objectives that are to be met with the how-to’s of meeting them described in your technical proposal.  The 

contractor is to develop specific responses to individual subdivisions to describe how the end results, 
specifications and objectives are to be achieved.     

     

LIST OF END RESULTS, SPECIFICATIONS AND OBJECTIVES TO BE MET 

WITH THE HOW-TO’S  DESCRIBED BY THE CONTRACTOR IN THEIR 

TECHNICAL PROPOSAL 

SUBDIVISIONS 

Improve stand structure and species diversity in even-aged monoculture 
plantations of Douglas-fir.  The end result will create old growth habitat for 
marbeled murrelets and spotted owls, and other old growth dependent 
species.  

 

All 

  
 
Contractor is advised to review provisions K-G.3.1.5#, K-G.4.1#, and K-G.4.2# in the sample contract for 
additional operational requirements and restrictions. 

 

1) Operating Schedule - provide an operating schedule showing how you plan to complete contract activities 
within the contract term.  

 
Some things to consider when developing your schedule and that you could include as part of your 
response include; 

• the sequence of work – correctly recognizing the order and timing in which things are required to 
be done, i.e. road completion date, summer logging, winter logging, etc. 

• cash flow issues associated with doing the project work before logging begins.  

• flat rate timber prices – How does your schedule address the risk associated with a flat rate timber 
price over a 3 year contract period.  Have you taken possible price increases into account for the 
service type stewardship projects in the price entered on the offer form to complete the work?... or 
is one not needed? 

 

2) Quality Control Plan - attach your General Quality Control Plan  
 

3) Methods - describe what logging methods, e.g. running skyline, whole tree mechanized, harvester, etc. will 
be used and how these will meet requirements.  Describe how the selection of equipment will meet contract 
specifications. 

 
Does the choice of logging system meet contract requirements?  Are you going to use a method that will 
produce better results?  Will the equipment be able to meet the contract specifications for varying piece 
sizes?  Will the equipment be able to complete the work in the timeframe required in the contract?  

 

C) Capability and Past Performance  
 

1) Fill out the following Capability and Past Performance Information Sheet for each of your key supervisory 
personnel and for each subcontractor you intend to use.   

 
 

D) Utilization of Local Work Force  
 

1) On each of the attached Capability and Past Performance Information Sheets list the physical address of 
each subcontractor and whether they have historically done contracts within the Alsea Stewardship Area. 
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2) How does your hiring, training, or subcontracting help to develop a multi-skilled local workforce and provide 
greater opportunities for year-round work in Alsea Stewardship Area? 

 
 

Capability and Past Performance Information Sheet 
 

 
 
Name and Location of Company - (physical address of company) 
 
 
 
 
 
 
Work Activities -  (list applicable supervision, harvest, rd construction, or stewardship projects) 
 
 
 
 
 
 
Key Personnel -  (list owner, field reps, etc.) 
 
 
 
 
 
 
Past Contracts -  (list contracts within past 3 years which involve similar work) 
 
 
 
 
 
 
Equipment -  (list specific equipment that will be used to accomplish the contract activity) 
 
 
 
 
 
Methods - (indicate specific methods if appropriate) 
 
 
 
 
 
 
Production Capability -  (list production capability in terms of work activity unit of measure) 
 
 
 
 
 
 Special qualifications, experience, or education   
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General Quality Control Plan 
 
Quality Control is an important emphasis item for the Rock Thin STWD Integrated Resource Contract.  Offeror are 
encouraged to develop an effective plan for ensuring that their operations are in compliance with all contractual 
requirements. Offerors should develop a General Quality Control Plan that addresses the following four questions:    
 
1. How will quality be monitored to assure performance standards are met?  
 
Example:  Break down the response into major work areas.  For example, complying with the prescription criteria, 
logging, tree topping, and planting.  For all items, you might mention whether you want a pre-work in the field to 
discuss quality before activities begin. 
 
Logging: list examples of the types of things that will be monitored, e.g. residual tree damage, soil displacement 
and compaction, determining whether appropriate logging conditions are met, cutting only designated trees (no 
orange), landing size, etc. Indicate whether there is a separate quality control process and how often it will occur, 
i.e. is your field representative going to take some extra time every day/once a week to review all aspects of quality 
control? (or, do you just rely on every worker to do their job properly?)  Will he be documenting the results of 
monitoring or just reporting problems verbally to the Contractor’s Rep and Forest Service? 
 
Tree topping:  Indicate the process you will use to determine whether you are meeting the number of trees to be 
treated in the specifications.  Will this require frequent visits by Forest Service to make sure you are on track?  
 
Underplanting:  Indicate how you will organize to do the required self inspections.  Will the individuals doing the 
work self inspect their work or will there be a separate individual.  How often will these inspections be done?  Who 
will be responsible for the required paperwork, the Contractor’s Rep or the Field Rep.   
 
2. How will the quality control work be supervised? 
 
This is the next higher level of supervision, i.e. how will the Contractor’s Rep type supervise the Field Rep’s work?  
How often can we expect the CR to be there?  Will the CR do a sample inspection as well, e.g. “once a week the 
Contractor’s Rep will review the results of the quality monitoring for that week (written or verbal) with the Field Rep 
and do a walk through sample inspection of the completed area to discuss and verify quality control inspections.  If 
there are problems that were not identified by the Field Rep what will be done?  (the FR says “everything looks 
great” and you find that an obvious problem with orange painted trees cut… someone’s not doing their quality 
control job) 

 
3. How will results of the monitoring be used to ensure quality performance? 
 
If the inspections indicate a problem, how will that be addressed?  For example, “The Field Rep will review the 
problem with those that did the work, require that it be reworked before further work is done (if it can be corrected), 
and inspect the next batch of work more frequently until it is determined that the problem is corrected.  The Field 
Rep will report quality issues to the next higher level (Contractor’s Rep) and to the Forest Service contract 
administrator”.   

 

4. Identify, by work activity, the personnel responsible for performing quality control? 
 
As described above the Contractor’s Rep supervising quality control will be ______________.   The Field Rep 
responsible for quality control monitoring of logging will be ________________.  The Field Rep for <name of work 
item> will be   __________________.  The Field rep for <name of work item> will be _______________________.   

or 

Name of person will be the contractor’s representative supervising quality control and all work items included in this 
contract.   

or 

Something similar to these. 

 


